

CITY OF SUGAR LAND
STANDARD CONTRACT FOR CIVIL ENGINEERING CONSTRUCTION PROJECTS
(Not for Building Construction Projects)
(Rev. 8-19-22)

This City of Sugar Land Standard Contract for Civil Engineering Construction Projects (Contract) is made between the City of Sugar Land, Texas (City), and the Contractor. The City and the Contractor agree to the terms and conditions of this Contract, which consists of the following

- I. Signatures
- II. Summary of Contract Terms
- III. Standard Contractual Provisions
- IV. Contract Documents

I. Signatures. By signing below, the parties agree to the terms of this Contract:

CITY OF SUGAR LAND

CONTRACTOR:

By:

By: 

Name:

Name: James Michael Murphy

Title:

Title: Vice President

Date:

Date:

II. Summary of Contract Terms.

Project: Lift Station Rehabilitation for Elkin (No. 24,) and Terrace View (No 507) Lift Stations

Contractor: Matula & Matula Construction, Inc.

Name of Engineering Firm, if any: Sander Engineering Corporation

Name of Owner's Project Manager: Idahosa U. Igbino, RS, PMP, CFM

Base Bid: \$ 1,347,715.00

Alternate Bid Item Nos.: N/A

Total Alternate Bid Items Amount: \$ N/A

Contract Price (Base Bid + Alternates): \$ 1,347,715.00, as may be adjusted by Change Orders

Effective Date of Contract: On the latest date of the dates executed by both parties

Date to Begin Work: Date specified in Notice to Proceed

Substantial Completion: Contractor must achieve Substantial Completion within 270 Calendar Days

from date specified in Notice to Proceed, as the time may be adjusted by Change Order

Final Completion: Contractor must complete the Punch List within 30 Calendar Days from Substantial Completion

Liquidated Damage Amount for Failure to Meet Time for Substantial Completion: \$500 per Calendar Day

Liquidated Damage Amount for Failure to Complete Punch List Items by Time for Final Completion: \$50 per Calendar Day